STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 20

NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

09/ 09/ 04
12-0Co8C4

12- ORA-73-23.6/23.6

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

Bl D

SUMMARY

I N ORANGE COUNTY | N NEWPORT BEACH
NEAR MACARTHUR BOULEVARD

OVERCRGSSI NG

RECONSTRUCT STORM WATER FI LTER

HA42 522, 000
464, 000. 00
Bl DDER | D

482, 803. 00 3

515, 300. 00 4

597, 068.

649, 766.

00 2

00 1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 18, 803. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
09/ 13/ 04
CONTRACT CODE 'H '
52 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60

PERCENT OVER EST 4.05

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

P P C CONSTRUCTI ON | NC

336 N CENTRAL AVENUE SU TE 10A

GLENDALE CA 91203
BEADOR CONSTRUCTI ON COVPANY

I NC
26320 LESTER ClI RCLE
CORONA CA 92883

S R D ENG NEERI NG I NC

3578 E ENTERPRI SE DRI VE
ANAHEIM CA 92807

GCl CONSTRUCTI ON | NC

245 FI SCHER AVENUE SUl TE B3
COSTA MESA CA 92626

FAX

FAX

FAX

FAX

818 662-8040
00772981
818 662-8060

909 674-7532
00720483
909 674-7495

714 630- 2480
00644233
714 630-2484

714 957-0233
00755356
714 540-1148

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



12-0C98C4 Bl D245
12-ORA-73-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 09/ 04 09/ 13/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ADVANTAGE DEMOLI Tl ON ROADWAY EXCAVATI ON
W NNETKA CA
ALCORN FENCE COVPANY FENCI NG
CRANGE CA
HYDROSPROUT ERCSI ON CONTROL

ESCONDI DO CA



12-0C98C4

12-ORA-73-2 SUMMARY
09/ 09/ 04
LI ST
Bl DDER | D NAME AND ADDRESS

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

09/ 13/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ALCORN FENCE I TEM5 50 AND 51
ORANGE CA
HYDROSPROUT | TEMS 23 THRU 28
ESCONDI DO CA
WOLF ENVI RONMVENTAL LI NI NG SYSTEMS | TEM 42
SUTTER CREEK CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE FENCI NG

1212 W STRUCK AVENUE
ORANGE CA 92867

HYDROSPROUT
460 A CORPORATE DRI VE
ESCONDI DO CA 92029

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

WOLF ENVI RONVENTAL LI NI NG
13870 RUNNI NG GOLD ROAD
SUTTER CREEK CA 95685

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS

GEOMVEMBRANE LI NER



12-0C98C4 Bl D245

12-ORA-73-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 09/ 04 09/ 13/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALL AVERI CAN ASPHALT ASPHALT
P O BOX 2229

CORONA CA 92878-2229

BOB WETZEL CONCRETE | NC CONCRETE
1419 KEEGAN WAY
SANTA ANA  CA 92701

BU LT RI TE FENCE COVPANY FENCI NG
9518 JEFFERSON STREET
BELLFLOAER CA 90706

CANYON HYDROSEEDI NG HYDROSEEDI NG
RI VERSI DE CA



12-0C98C4 Bl D245

12- ORA- 73- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 09/ 04 09/ 13/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 300 10. 00 3, 000. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 000. 00* 4, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
5 (S) 120120 TYPE |11 BARRI CADE EA 3 100. 00 300. 00
6 150227 ABANDON PI PELI NE EA 1 1, 000. 00 1, 000. 00
7 150608 REMOVE CHAI N LI NK FENCE M 30 27.00 810. 00
8 033242 REMOVE CHAI N LI NK GATE EA 1 800. 00 800. 00
9 150668 REMOVE FLARED END SECTI ON EA 2 100. 00 200. 00
10 033243 REMOVE COMPOST STORM WATER FI LTER EA 1 1, 000. 00 1, 000. 00
TYPE 2
11 150806 REMOVE Pl PE M 39 20. 00 780. 00
12 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
13 033244 REMOVE COMPOST STORM WATER FI LTER EA 1 500. 00 500. 00
| NLET
14 033245 SALVAGE COMPOST STORM WATER FI LTER EA 1 1, 000. 00 1, 000. 00
TYPE 2 COVPONENTS
15 033246 REMOVE CONCRETE ( SWALE) M 71 20. 00 1, 420. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 8, 000. 00* 8, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 4,280 35. 00 149, 800. 00
18 190140 TRENCH EXCAVATI ON VB 70 30. 00 2,100. 00
19 193120 GRAVEL BACKFI LL VB 350 35. 00 12, 250. 00
20 200101 | MPORTED TOPSOI L VB 740 25. 00 18, 500. 00
21 202007 DUFF M2 180 30. 00 5, 400. 00
22 (S) 202011 MULCH MB 67 50. 00 3, 350. 00
23 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 2,910 3.00 8, 730. 00
24 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 1.5 1, 200. 00 1, 800. 00
25 (S) 203014 FI BER ( EROSI ON CONTROL) KG 520 3.00 1, 560. 00
26 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 40 150. 00 6, 000. 00
27 (S) 033247 SEEDS ( BI ORETENTI ON AND Bl CSVALE) KG 3.6 500. 00 1, 800. 00
28 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 74 2.00 148. 00
29 390103 ASPHALT CONCRETE ( TYPE B) TONN 200 120. 00 24, 000. 00
30 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 1 1, 500. 00 1, 500. 00
REI NFORCI NG FABRI C)
31 393001 PAVEMENT REI NFORCI NG FABRI C M2 860 1.50 1, 290. 00
32 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 11 1, 500. 00 16, 500. 00
33 641132 300 MM PLASTI C PI PE M 24 50. 00 1, 200. 00



12-0C98C4 Bl D245

12-ORA-73-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
09/ 09/ 04 09/ 13/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

34 641136 600 MM PLASTI C PI PE M 50 80. 00 4, 000. 00
35 641138 750 MM PLASTI C PI PE M 7 200. 00 1, 400. 00
36 650075 600 MM REI NFORCED CONCRETE PI PE M 7 250. 00 1, 750. 00
37 650079 900 MM REI NFORCED CONCRETE PI PE M 15 400. 00 6, 000. 00
38 033248 1200 MM CORRUGATED METAL PI PE M 8 1, 100. 00 8, 800. 00

RI SER (2. 77 MM THI CK)
39 680931 150 MM PERFORATED PLASTI C PI PE M 250 20. 00 5, 000. 00
UNDERDRAI N

40 033249 150 MM PLASTI C UNDER DRAI'N PI PE M 51 25. 00 1, 275. 00
41 033250 GEOTEXTI LE M 900 1.50 1, 350. 00
42 033251 GEQVEMBRANE MR 2,570 9. 00 23,130. 00
43 033252 COWPCSI TE TURF REI NFORCEMENT MAT M 22 25. 00 550. 00
44 033253 METERI NG MANHOLE EA 1 23, 000. 00 23, 000. 00
45 033254 300 MM PARSHALL FLUVE EA 1 9, 000. 00 9, 000. 00
46 033255 GLOSS SOLI DS REMOVAL DEVI CE M 8 3, 000. 00 24,000. 00
47 707247 1200 MM PRECAST CONCRETE PI PE MANHCLE M 11 2, 000. 00 22,000. 00
48 ( SF) 750001 M SCELLANEQUS | RON AND STEEL KG 527 10. 00 5,270. 00
49 033256 STAI NLESS STEEL W RE MESH M 4.8 50. 00 240. 00
50 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 190 70. 00 13, 300. 00
51 (S) 802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 1, 000. 00 2, 000. 00
52 999990 MOBI LI ZATI ON LS LUMP SUM 38, 000. 00* 38, 000. 00

TOTAL 482, 803. 00
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12-0C98C4

12-ORA-73-2

09/ 09/ 04

. 00*
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
.00
.00
.00
.00
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.50
.00
.00
.00
.00
.00
.00
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.25
.00
.00
.00
.00
.00
.00
.00
.00

3500.
10000.
2000.
225.
6000.
10500.
350.
1400.
20000.
2925.
3000.
5000.
5000.
4260.
3380.
85600.
2800.
22750.
37000.
3600.
4020.
7275.
1800.
1560.
4800.
1800.
148.
17000.
1000.
1075.
17600.
3000.
6250.
4200.
3500.
6000.
10000.
18750.

SUMMARY

OF

REMA/

NI NG B

| DDERS
FOURTH
AMOUNT
24. 00 7200.
000. 00* 5000.
500. 00* 15500.
800. 00* 1800.
120. 00 360.
000. 00 3000.
35. 00 1050.
180. 00 180.
350. 00 700.
000. 00 18000.
165. 00 6435.
615. 00 615.
960. 00 960.
600. 00 1600.
25. 00 1775.
000. 00* 30000.
16. 00 68480.
155. 00 10850.
90. 00 31500.
90. 00 66600.
21.00 3780.
60. 00 4020.
3.00 8730.
900. 00 1350.
3.00 1560.
140. 00 5600.
500. 00 1800.
1.00 74.
100. 00 20000.
950. 00 950.
4.20 3612.
600. 00 17600.
103. 00 2472.
186. 00 9300.
516. 00 3612.
440. 00 3080.
370. 00 5550.
783. 00 6264.
57. 00 14250.

Bl D245
PAGE 7
09/ 13/ 04



12-0C98C4 Bl D245

12-ORA-73-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 09/ 04 09/ 13/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 85. 00 4335. 00 150. 00 7650. 00 155. 00 7905. 00
41 2.50 2250. 00 4.00 3600. 00 5.00 4500. 00
42 10. 00 25700. 00 10. 00 25700. 00 16. 50 42405. 00
43 30. 00 660. 00 65. 00 1430. 00 40. 00 880. 00
44 30, 000. 00 30000. 00 19, 000. 00 19000. 00 16, 000. 00 16000. 00
45 10, 000. 00 10000. 00 12, 000. 00 12000. 00 11, 000. 00 11000. 00
46 3, 000. 00 24000. 00 2, 300. 00 18400. 00 3, 200. 00 25600. 00
47 1, 000. 00 11000. 00 860. 00 9460. 00 1, 050. 00 11550. 00
48 10. 00 5270. 00 10. 00 5270. 00 19. 00 10013. 00
49 1, 200. 00 5760. 00 280. 00 1344. 00 230. 00 1104. 00
50 60. 00 11400. 00 55. 00 10450. 00 54. 00 10260. 00
51 600. 00 1200. 00 600. 00 1200. 00 670. 00 1340. 00
52 35, 657. 00* 35657. 00 55, 000. 00* 55000. 00 122, 000. 00* 122000. 00

TOT 515, 300. 00 597, 068. 00 649, 766. 00



